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NOTES:

REFER TO HIGHWAY STANDARD 701602 FOR THE PLACEMENT

OF TRAFFIC CONTROL SIGNING DURING CONSTRUCTION. FOR SOUTHBOUND —_
TRAFFIC DURING STAGE 2B CONSTRUCTION, ADD EXTRA ARROW BOARD ) S

NORTH OF RIDGE AVE. AT "RIGHT LANE CLOSED AHEAD" SIGN LOCATION, - DESIGNATES WORK ZONE AREA
DURING STAGE 1 CONSTRUCTICON

THE CONTRACTOR SHALL MAINTAIN ALL TEMPORARY PAVEMENT MARKINGS
THROUGHOUT THE CONSTRUCTION STAGES OF THIS PROJECT. O - DRUM BARRICADE

ACCESS TO ALL BUSINESS AND RESIDENTIAL PROPERTIES SHALL BE
PRESERVED DURING ALL STAGES OF PROPOSED CONSTRUCTION WiTH T - VERTICAL BARRICADE
APPROPRIATE SIGNAGE FOR BUSINESS ENTRANCES POSTED. o - DIRECTION INDIGATOR

PROPOSED LEFT AND RIGHT SIDE BIKE LANES SHALL BE STRIPED BARRICADE
DURING THE PLACEMENT OF PERMANENT PAVEMENT MARKING .
(NORTH GRAND AVENUE TO RIDGE AVENUE). =1 - TYPETOR Il BARRICADE

REFER TO THE SPECIAL PROVISIONS AND HIGHWAY STANDARDS BLR 21, 22 44 - TYPE I BARRICADE
FOR SIDE ROAD CLOSURE DURING ALL STAGES OF CONSTRUCTION.  STOP SIGN. TEMPORARY

ONLY ALTERNATING SIDERCAD CLOSURES ARE ALLOWED DURING .
ALl STAGES OF CONSTRUGTION FOR TRAFFIC CONTRQL. [#] -ARROW BOARD

EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH WORK ZONE
TRAFFIC CONTROL SHALL BE REMOVED BY WATER BLASTING / VACUUM
RECOVERY AND PAYED FOR AT THE UNIT PRICE PER SQUARE FOOT / SQUARE
METER FOR "PAVEMENT MARKING REMOVAL" (SECTION 783, STANDARD SPECIFICATIONS;).
FLAP,
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